WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98C535 REVI SION NO : 1

CONTRACT NO: 005632 REGION NO : 3

VERSI ON NO : 3 WORK ORDER# : 0L3222

HWY : SR 007

TITLE SR 7 TUCCI & SONS, | NC.
ALDER TO SR 702 4224 WALLER RD E

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

WOODWORTH & COWPANY, | NC

3200 113TH AVE SW 1200 E "D" ST

PROJECT : :ZESZ:;ZL TACOVA WA 984431099 OLYMPIA WA 985129160 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
206, 169. 00 66, 000. 00 123, 550. 00 42,000. 00
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE 7/ 105
L.S.
6, 000. 00 5, 750. 00 4,800. 00 5, 600. 00
3 REMOVI NG CEMENT CONC. PAVEMENT
660. 0000 e 100. 0000 12. 0000 23. 0000 15. 0000
66, 000. 00 7,920. 00 15, 180. 00 9, 900. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 200. 0000 150. 0000 150. 0000 200. 0000
400. 00 300. 00 300. 00 400. 00
5 REMOVI NG BEAM GUARDRAI L
60. 0000 w 10. 0000 6. 0500 6. 0500 7.0000
600. 00 363. 00 363. 00 420. 00
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
60. 0000 e 15. 0000 10. 0000 10. 0000 12. 0000
900. 00 600. 00 600. 00 720. 00
7 REMOVI NG RAI SED PAVEMENT MARKER
L.S.
3, 000. 00 3, 900. 00 3,900. 00 2, 500. 00
8 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
500. 00 1, 250. 00 3, 450. 00 4, 000. 00
GRADI NG
9  SHOULDER FI NI SHI NG
37.0000 km 1, 000. 0000 1, 100. 0000 1, 100. 0000 2, 000. 0000
37, 000. 00 40, 700. 00 40, 700. 00 74, 000. 00
10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
5500. 0000 e 15. 0000 16. 5000 12. 4000 30. 0000
82, 500. 00 90, 750. 00 68, 200. 00 165, 000. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 98C535
CONTRACT NO: 005632
VERSI ON NO : 3

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3222

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

2ND BI DDER

BI DS OPENED ON : May 26 1999

AWARDED ON : May 28 1999

------- 3RD BIDDER -------

HWY : SR 007
TITLE SR 7 TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
ALDER TO SR 702 4224 WALLER RD E 3200 113TH AVE SW 1200 E "D' ST
980535
PROJECT - FEDERAL TACOVA WA 984431099 OLYMPIA WA 985129160 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 904000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 UNDERDRAI N Pl PE 300 MM DI AM
72.0000 w 250. 0000 126. 0000 140. 0000 100. 0000
18, 000. 00 9, 072. 00 10, 080. 00 7,200. 00
STRUCTURE
12 EXPANSI ON JOI NT SYSTEM STRI P SEAL - SUPERSTR
15. 0000 w 750. 0000 950. 0000 1, 250. 0000 1, 000. 0000
11, 250. 00 14, 250. 00 18, 750. 00 15, 000. 00
13 BRI DGE DECK REPAI R
EST
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
14 MEMBRANE WATERPROOFI NG ( DECK SEAL)
436. 0000 e 18. 0000 23.0000 49. 0000 25. 0000
7,848.00 10, 028. 00 21, 364. 00 10, 900. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
410. 0000 t 30. 0000 19. 1500 20. 5000 30. 0000
12, 300. 00 7,851. 50 8, 405. 00 12, 300. 00
LI QUI D ASPHALT
16 ASPHALT FOR TACK COAT
78. 0000 t 300. 0000 320. 0000 300. 0000 25. 0000
23, 400. 00 24, 960. 00 23, 400. 00 1, 950. 00
17 ANTI - STRI PPI NG ADDI Tl VE
EST
30, 700. 00 30, 700. 00 30, 700. 00 30, 700. 00
ASPHALT CONCRETE PAVEMENT
18 CRACK SEALI NG
EST
35, 000. 00 35, 000. 00 35, 000. 00 35, 000. 00
19 PLANI NG Bl TUM NOUS PAVEMENT
2360. 0000 e 6. 0000 5.9000 6. 2500 8. 0000
14, 160. 00 13, 924. 00 14, 750. 00 18, 880. 00
20 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2
3600. 0000 t 37.0000 35. 0000 35. 0000 38. 0000
133, 200. 00 126, 000. 00 126, 000. 00 136, 800. 00



DOT_RGGBO5

PS&E JOB NO: 98C535 REVI SI ON NO :
CONTRACT NO: 005632 REGI ON NO
VERSI ON NO : 3 WORK ORDER#
HWY : SR 007
TI TLE 1SR 7

ALDER TO SR 702

98C535
PRQIECT . FEDERAL
COUNTY(S) : PIERCE
| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS

1

: 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

0L3222

ENGR S. EST
PRI CE PER UNI T/
TOTAL AMOUNT

LOWBIDDER -------

TUCCI & SONS, | NC
4224 WALLER RD E

TACOVA WA 984431099

CONTRACTOR NUMBER : 832800

PRI CE PER UNI T/
TOTAL AMOUNT

OLYMPI A

3200 113TH AVE SW

PRI CE PER UNI T/
TOTAL AMOUNT

2ND BI DDER

WA 985129160
CONTRACTOR NUMBER

BI DS OPENED ON : May 26 1999

AWARDED ON : May 28 1999

3RD BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

TACOVA WA 984211710

CONTRACTOR NUMBER : 904000

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
21 ASPHALT CONC. FOR PAVEMENT REPAI

22 ASPHALT CONC. PAVEMENT CL. A PG 58-2:

3000. 0000

25225. 0000

t

t

23 JOB M X COWPLI ANCE PRI CE ADJUSTMENT

CALC

24 COWPACTI ON PRI CE ADJUSTMENT

25 ASPHALT CONC. APPROACH CL. A PG 58-2:

550. 0000

CALC

t

26 LONG TUDI NAL JO NT SEAL

180. 0000

nm

EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTI LI ZI NG AND MULCHI NG BY HAND

12. 0000

[11%

28 STRAW BALE FOR EROCSI ON BARRI ER

6. 0000

TRAFFI C
29 BEAM GUARDRAIL TYPE 1

100. 0000

EACH

nm

30 BEAM GUARDRAI L TYPE THRI E BEAM

118. 0000

nm

35. 0000
105, 000. 00

40. 0000

1, 009, 000. 00

34, 530. 00

14, 750. 00

60. 0000
33, 000. 00

30. 0000
5, 400. 00
20. 0000
240. 00
25. 0000
150. 00
60. 0000

6, 000. 00

175. 0000
20, 650. 00

54. 4000
163, 200. 00

27.6000

696, 210. 00

34, 530. 00

14, 750. 00

98. 0000
53, 900. 00

30. 0000
5, 400. 00
100. 0000
1, 200. 00

50. 0000

300. 00

48. 6000

4, 860. 00

151. 9000
17,924. 20

54. 0000
162, 000. 00

33. 0000

832, 425. 00

34, 530. 00

14, 750. 00

65. 5000
36, 025. 00

30. 0000
5, 400. 00
50. 0000

600. 00
25. 0000

150. 00
48. 6000

4, 860. 00

151. 9000
17,924. 20

38. 0000
114, 000. 00

35. 0000

882, 875. 00

34, 530. 00

14, 750. 00

100. 0000
55, 000. 00

25. 0000
4,500. 00
20. 0000
240. 00
50. 0000
300. 00
50. 0000

5, 000. 00

160. 0000
18, 880. 00



DOT_RGGBO5

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3222

PS&E JOB NO: 98C535
CONTRACT NO: 005632
VERSI ON NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

* ok *

------- LOW BI DDER - ------

2ND BI DDER

BI DS OPENED ON : May 26 1999

AWARDED ON : May 28 1999

------- 3RD BIDDER -------

HWY : SR 007

TITLE SR 7 TUCCI & SONS, | NC. VOODWORTH & COMPANY, | NC
ALDER TO SR 702 4224 WALLER RD E 3200 113TH AVE SW 1200 E "D' ST
98C535

PRQJECT - FEDERAL TACOMA WA 984431099 OLYMPIA WA 985129160 TACOMA WA 984211710

COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 904000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C

31 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10

1. 0000 EACH

32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12

1. 0000 EACH

33 RAI SI NG EXI STI NG BEAM GUARDRAI L
5477.0000 n

34 PRECAST CONC. BARRI ER TYPE 2
37.0000 n

35 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH

36 FLEXI BLE GUI DE POST
570. 0000 EACH

37 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH

38 PAINT STRI PE
66360. 0000 hg

39 PLASTI C DRAI NAGE MARKI NG
93. 0000 EACH

40 PAINTED GORE STRI PE
65. 0000 n

41 PLASTI C JUNCTI ON BOX MARKI NG
2.0000 EACH

1, 600. 0000

1, 600. 00

1, 600. 0000

1, 600. 00

10. 0000
54,770. 00

100. 0000
3, 700. 00

1, 500. 0000

1, 500. 00

22.0000
12, 540. 00

60. 0000
60. 00

0. 2500
16, 590. 00

10. 0000
930. 00

1.5000
97.50

25. 0000
50. 00

1, 250. 0000
1, 250. 00

1, 250. 0000
1, 250. 00

8. 5500
46, 828. 35

86. 3000
3,193.10

1, 000. 0000
1, 000. 00

22.0000
12, 540. 00

75. 0000
75. 00

0. 2600
17, 253. 60

8. 0000
744.00

1. 0000
65. 00

100. 0000
200. 00

1, 250. 0000
1, 250. 00

1, 250. 0000
1, 250. 00

8. 5500
46, 828. 35

86. 3000
3,193.10

2, 000. 0000
2, 000. 00

22.0000
12, 540. 00

75. 0000
75. 00

0. 2600
17, 253. 60

8. 0000
744.00

1. 0000
65. 00

100. 0000
200. 00

1, 300. 0000
1, 300. 00

1, 300. 0000
1, 300. 00

9. 0000
49, 293. 00

90. 0000
3, 330. 00

1, 000. 0000
1, 000. 00

24.0000
13, 680. 00

80. 0000
80. 00

0. 3000
19, 908. 00

9. 0000
837. 00

1. 0000
65. 00

100. 0000
200. 00



DOT_RGGBO5
PS&E JOB NO: 98C535 REVI SION NO : 1
CONTRACT NO: 005632 REG ON NO : 3
VERSI ON NO : 3 WORK ORDER# : 0L3222
HWY : SR 007
TI TLE S SR 7

ALDER TO SR 702

98C535
PRQJECT : FEDERAL

COUNTY(S) : Pl ERCE

TUCCI & SONS, | NC.
4224 WALLER RD E

TACOVA WA 984431099
CONTRACTOR NUMBER :

LOW BI DDER

OLYMPI A

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

3200 113TH AVE SW

2ND BI DDER

WA 985129160
CONTRACTOR NUMBER :

BI DS OPENED ON : May 26 1999

AWARDED ON : May 28 1999
------- 3RD BIDDER -------

WOODWORTH & COWPANY, | NC
1200 E "D" ST

TACOVA WA 984211710
CONTRACTOR NUMBER : 904000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 PLASTI C STOP BAR
130. 0000 w 10. 0000 12. 5000 12. 5000 13. 0000
1, 300. 00 1, 625. 00 1, 625. 00 1, 690. 00
43 PLASTI C TRAFFI C ARROW
2.0000 EACH 100. 0000 125. 0000 125. 0000 130. 0000
200. 00 250. 00 250. 00 260. 00
44 RAI SED PAVEMENT MARKER TYPE 1
15. 0000 HUND 200. 0000 140. 0000 140. 0000 150. 0000
3, 000. 00 2, 100. 00 2,100. 00 2, 250. 00
45 RAI SED PAVEMENT MARKER TYPE 2
9. 5000 HUND 350. 0000 250. 0000 250. 0000 260. 0000
3, 325. 00 2,375.00 2,375.00 2, 470. 00
46 RECESSED PAVEMENT MARKER
4. 9000 HUND 1, 000. 0000 800. 0000 800. 0000 850. 0000
4, 900. 00 3, 920. 00 3,920. 00 4,165. 00
47 TEMPORARY PAVEMENT MARKI NG
21050. 0000 w 0. 3000 0. 3300 0. 1500 0. 3000
6, 315. 00 6, 946. 50 3,157.50 6, 315. 00
48 PERMANENT SI GNI NG
L.S.
37, 800. 00 34, 500. 00 34, 500. 00 35, 000. 00
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
14, 500. 00 7,500. 00 2, 500. 00 8, 000. 00
50 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 500. 0000 1, 000. 0000 3, 600. 0000 2, 000. 0000
7, 000. 00 2, 000. 00 7,200. 00 4, 000. 00
51 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1320. 0000 HR 3. 0000 5. 0000 2.0000 10. 0000
3, 960. 00 6, 600. 00 2, 640. 00 13, 200. 00
52 CONTRACTOR PI LOTED TRAFFI C CONTROL
440. 0000 HR 40. 0000 38. 8000 37.5000 30. 0000
17, 600. 00 17,072. 00 16, 500. 00 13, 200. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT
PS&E JOB NO: 98C535 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005632 REGION NO : 3 AWARDED ON : May 28 1999
VERSI ON NO : 3 WORK ORDER# : 0L3222
HAWY CSR 007 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 7 TUCCI & SONS, | NC. WOODWORTH & COMPANY, | NC
ALDER TO SR 702 4224 WALLER RD E 3200 113TH AVE SW 1200 E "D' ST
980535
PROJECT - FEDERAL TACOVA WA 984431099 OLYMPIA WA 985129160 TACOVA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL LABOR
1750. 0000 HR 35. 0000 29. 3000 30. 5000 30. 0000
61, 250. 00 51, 275. 00 53, 375. 00 52, 500. 00
54 TRAFFI C CONTROL SUPERVI SOR
750. 0000 HR 50. 0000 46. 0000 39. 5000 40. 0000
37, 500. 00 34, 500. 00 29, 625. 00 30, 000. 00
55 CONSTRUCTI ON SI GNS CLASS A
58. 3000 e 120. 0000 150. 0000 100. 0000 120. 0000
6, 996. 00 8, 745. 00 5, 830. 00 6, 996. 00
OTHER | TEMS
56 ADJUST MONUMENT CASE AND COVEF
8. 0000 EACH 150. 0000 250. 0000 280. 0000 150. 0000
1, 200. 00 2, 000. 00 2,240.00 1, 200. 00
57 ADJUST CATCH BASI M
7.0000 EACH 350. 0000 250. 0000 280. 0000 340. 0000
2, 450. 00 1, 750. 00 1, 960. 00 2,380. 00
58 ADJUST JUNCTI ON BO»
2.0000 EACH 200. 0000 250. 0000 280. 0000 150. 0000
400. 00 500. 00 560. 00 300. 00
59 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE
EST.
3, 500. 00 3, 500. 00 3, 500. 00 3, 500. 00
60 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
61 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
62 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
63 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 98C535 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005632 REGION NO : 3 AWARDED ON : May 28 1999
VERSI ON NO : 3 WORK ORDER# : 0L3222
Y SR 007 s LOW BIDDER ----=-- =-=---- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE SR 7 TUCCI & SONS, | NC. VOODWORTH & COMPANY, | NC
ALDER TO SR 702 4224 WALLER RD E 3200 113TH AVE SW 1200 E "D' ST
98C535
PRQJECT - FEDERAL TACOMA WA 984431099 OLYMPIA WA 985129160 TACOMA WA 984211710
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 904000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64  EROSI ON CONTROL SPECI ALI ST
72.0000 HR 30. 0000 52. 0000 38. 0000 0. 0000
2, 160. 00 3,744.00 2,736.00 0.00
65 SPILL CONTROL RESPONDER
72.0000 HR 35. 0000 52. 0000 39. 7500 35. 0000
2,520.00 3, 744.00 2,862.00 2,520.00

CONTRACT TOTAL

$2, 270, 959. 50 $1, 802, 637. 25 $1, 965, 009. 75 $2, 026, 283. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98C535
CONTRACT NO: 005632
VERSI ON NO : 3

HWY : SR 007

TITLE i SR 7
ALDER TO SR 702

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3222

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

5TH BIDDER - ------

ATH BIDDER ------- -------

OLDCASTLE NORTHWEST, INC., Dt LAKESIDE | NDUSTRI ES
18500 SOUTHCENTER PKWY 2416 HOGUM BAY RD NE

980535 98188- 4634 98516- 3875
PROJECT - FEDERAL TUKW LA WA 981382050 LACEY WA 985033004
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
206, 169. 00 189, 000. 00 115, 000. 00
2 REMOVI NG PORTI ON OF EXI STI NG BRI DGE 7/ 105
L.S.
6, 000. 00 17, 000. 00 17, 000. 00
3 REMOVI NG CEMENT CONC. PAVEMENT
660. 0000 e 100. 0000 30. 0000 18. 0000
66, 000. 00 19, 800. 00 11, 880. 00
4 REMOVI NG BEAM GUARDRAI L ANCHOR
2.0000 EACH 200. 0000 150. 0000 150. 0000
400. 00 300. 00 300. 00
5 REMOVI NG BEAM GUARDRAI L
60. 0000 w 10. 0000 7.0000 6. 0500
600. 00 420. 00 363. 00
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
60. 0000 e 15. 0000 10. 0000 60. 0000
900. 00 600. 00 3, 600. 00
7 REMOVI NG RAI SED PAVEMENT MARKER
L.S.
3, 000. 00 4, 000. 00 3, 900. 00
8 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
500. 00 5, 000. 00 250. 00
GRADI NG
9  SHOULDER FI NI SHI NG
37.0000 km 1, 000. 0000 250. 0000 3, 000. 0000
37, 000. 00 9, 250. 00 111, 000. 00
10 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
5500. 0000 e 15. 0000 9. 0000 15. 0000
82, 500. 00 49, 500. 00 82, 500. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98C535
CONTRACT NO: 005632
VERSI ON NO : 3

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L3222

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

HY CSR 007 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 7 OLDCASTLE NORTHWEST, INC., DI LAKESI DE | NDUSTRI ES
ALDER TO SR 702 18500 SOUTHCENTER PKWY 2416 HOGUM BAY RD NE
980535 98188- 4634 98516- 3875
PROJECT - FEDERAL TUKW LA WA 981382050 LACEY WA 985033004
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 UNDERDRAI N Pl PE 300 MM DI AM
72.0000 w 250. 0000 200. 0000 60. 0000
18, 000. 00 14, 400. 00 4,320.00
STRUCTURE
12 EXPANSI ON JOI NT SYSTEM STRI P SEAL - SUPERSTR
15. 0000 w 750. 0000 1, 800. 0000 1, 600. 0000
11, 250. 00 27, 000. 00 24, 000. 00
13 BRI DGE DECK REPAI R
EST
30, 000. 00 30, 000. 00 30, 000. 00
14 MEMBRANE WATERPROOFI NG ( DECK SEAL)
436. 0000 e 18. 0000 12. 0000 10. 0000
7,848.00 5, 232. 00 4, 360. 00
SURFACI NG
15 CRUSHED SURFACI NG BASE COURSE
410. 0000 t 30. 0000 22.0000 18. 0000
12, 300. 00 9, 020. 00 7,380. 00
LI QUI D ASPHALT
16 ASPHALT FOR TACK COAT
78. 0000 t 300. 0000 320. 0000 195. 0000
23, 400. 00 24, 960. 00 15, 210. 00
17 ANTI - STRI PPI NG ADDI Tl VE
EST
30, 700. 00 30, 700. 00 30, 700. 00
ASPHALT CONCRETE PAVEMENT
18 CRACK SEALI NG
EST
35, 000. 00 35, 000. 00 35, 000. 00
19 PLANI NG Bl TUM NOUS PAVEMENT
2360. 0000 e 6. 0000 14. 0000 9. 0000
14, 160. 00 33, 040. 00 21, 240. 00
20 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-2
3600. 0000 t 37.0000 40. 0000 38. 0000
133, 200. 00 144, 000. 00 136, 800. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DOT_RGGBO5

* ok * * Kk *

PS&E JOB NO: 98C535
CONTRACT NO: 005632

REVISION NO : 1
REGION NO : 3

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

VERSI ON NO : 3 WORK ORDER# : 0L3222
W CSR 007 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 7 OLDCASTLE NORTHWEST, INC., DI LAKESIDE | NDUSTRI ES
ALDER TO SR 702 18500 SOUTHCENTER PKWY 2416 HOGUM BAY RD NE
980535 98188- 4634 98516- 3875
PROJECT - FEDERAL TUKW LA WA 981382050 LACEY WA 985033004
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
21 ASPHALT CONC. FOR PAVEMENT REPAI I

3000. 0000 t 35. 0000 50. 0000 65. 0000
105, 000. 00 150, 000. 00 195, 000. 00
22 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
25225. 0000 t 40. 0000 34. 5000 38. 0000
1, 009, 000. 00 870, 262. 50 958, 550. 00
23 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
34, 530. 00 34, 530. 00 34, 530. 00
24 COWPACTI ON PRI CE ADJUSTMENT
CALC
14, 750. 00 14, 750. 00 14, 750. 00
25 ASPHALT CONC. APPROACH CL. A PG 58-2:
550. 0000 t 60. 0000 70. 0000 65. 0000
33, 000. 00 38, 500. 00 35, 750. 00
26 LONG TUDI NAL JO NT SEAL
180. 0000 hg 30. 0000 30. 0000 15. 0000
5, 400. 00 5, 400. 00 2,700.00
EROSI ON CONTROL AND PLANTI NG
27 SEEDI NG, FERTI LI ZI NG AND MULCHI NG BY HAND
12. 0000 n 20. 0000 50. 0000 100. 0000
240. 00 600. 00 1, 200. 00
28 STRAW BALE FOR EROCSI ON BARRI ER
6. 0000 EACH 25. 0000 100. 0000 50. 0000
150. 00 600. 00 300. 00
TRAFFI C
29 BEAM GUARDRAIL TYPE 1
100. 0000 hg 60. 0000 50. 0000 48. 6000
6, 000. 00 5, 000. 00 4, 860. 00
30 BEAM GUARDRAI L TYPE THRI E BEAM
118. 0000 hg 175. 0000 155. 0000 151. 9000
20, 650. 00 18, 290. 00 17,924. 20
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REGI ON NO
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1
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BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

HY CSR 007 e 4TH BIDDER ------- -=----- 5TH BIDDER -------
TITLE SR 7 OLDCASTLE NORTHWEST, INC., DI LAKESI DE | NDUSTRI ES
ALDER TO SR 702 18500 SOUTHCENTER PKWY 2416 HOGUM BAY RD NE
980535 98188- 4634 98516- 3875
PROJECT - FEDERAL TUKW LA WA 981382050 LACEY WA 985033004
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
31 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
1. 0000 EACH 1, 600. 0000 1, 500. 0000 1, 250. 0000
1, 600. 00 1, 500. 00 1, 250. 00
32 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
1. 0000 EACH 1, 600. 0000 1, 500. 0000 1, 250. 0000
1, 600. 00 1, 500. 00 1, 250. 00
33 RAI SI NG EXI STI NG BEAM GUARDRAI L
5477. 0000 w 10. 0000 9. 0000 8. 5500
54, 770. 00 49, 293. 00 46, 828. 35
34 PRECAST CONC. BARRI ER TYPE 2
37.0000 w 100. 0000 90. 0000 86. 3000
3, 700. 00 3, 330. 00 3,193.10
35 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 1, 500. 0000 1, 000. 0000 500. 0000
1, 500. 00 1, 000. 00 500. 00
36 FLEXI BLE GUI DE POST
570. 0000 EACH 22.0000 25. 0000 22.0000
12, 540. 00 14, 250. 00 12, 540. 00
37 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
1. 0000 EACH 60. 0000 100. 0000 75. 0000
60. 00 100. 00 75. 00
38 PAINT STRI PE
66360. 0000 w 0. 2500 0. 2600 0. 2600
16, 590. 00 17, 253. 60 17, 253. 60
39 PLASTI C DRAI NAGE MARKI NG
93. 0000 EACH 10. 0000 9. 0000 8. 0000
930. 00 837. 00 744.00
40 PAI NTED GORE STRI PE
65. 0000 w 1. 5000 1. 0000 1. 0000
97.50 65. 00 65. 00
41  PLASTI C JUNCTI ON BOX MARKI NG
2.0000 EACH 25. 0000 100. 0000 100. 0000
50. 00 200. 00 200. 00
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------- 4TH BIDDER -
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OLDCASTLE NORTHWEST, |INC., Dt

18500 SOUTHCENTER PKWY
98188- 4634

TUKW LA WA 981382050

CONTRACTOR NUMBER :

755000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 5TH Bl DDER

LAKESI DE | NDUSTRI ES
2416 HOGUM BAY RD NE
98516- 3875

LACEY WA 985033004
CONTRACTOR NUMBER :

BI DS OPENED ON : May 26 1999

469025

AWARDED ON : May 28 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 PLASTI C STOP BAR
130. 0000 w 10. 0000 14. 0000 12.5000
1, 300. 00 1, 820. 00 1, 625. 00
43 PLASTI C TRAFFI C ARROW
2.0000 EACH 100. 0000 150. 0000 125. 0000
200. 00 300. 00 250. 00
44 RAI SED PAVEMENT MARKER TYPE 1
15. 0000 HUND 200. 0000 150. 0000 140. 0000
3, 000. 00 2, 250. 00 2, 100. 00
45 RAI SED PAVEMENT MARKER TYPE 2
9. 5000 HUND 350. 0000 270. 0000 250. 0000
3, 325. 00 2, 565. 00 2,375.00
46 RECESSED PAVEMENT MARKER
4. 9000 HUND 1, 000. 0000 900. 0000 800. 0000
4, 900. 00 4,410. 00 3, 920. 00
47 TEMPORARY PAVEMENT MARKI NG
21050. 0000 w 0. 3000 0. 3000 0.1700
6, 315. 00 6, 315. 00 3,578.50
48 PERMANENT SI GNI NG
L.S.
37, 800. 00 38, 000. 00 35, 000. 00
49 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
14, 500. 00 12, 000. 00 5, 000. 00
50 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 3, 500. 0000 6, 000. 0000 5, 000. 0000
7, 000. 00 12, 000. 00 10, 000. 00
51 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1320. 0000 HR 3. 0000 4. 0000 3. 5000
3, 960. 00 5, 280. 00 4,620.00
52 CONTRACTOR PI LOTED TRAFFI C CONTROL
440. 0000 HR 40. 0000 45. 0000 37.0000
17, 600. 00 19, 800. 00 16, 280. 00
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PS&E JOB NO: 98C535 REVI SI ON NO :
CONTRACT NO: 005632 REG ON NO
VERSI ON NO : 3 WORK ORDER# :
HWY : SR 007
TI TLE S SR 7

ALDER TO SR 702

98C535
PRQJECT : FEDERAL

COUNTY(S) : Pl ERCE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

: 3
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Bl D TABULATI ON REPORT

------- 4TH BIDDER -
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OLDCASTLE NORTHWEST, |INC., Dt

18500 SOUTHCENTER PKWY
98188- 4634

TUKW LA WA 981382050

CONTRACTOR NUMBER :

755000

------- 5TH Bl DDER

LAKESI DE | NDUSTRI ES
2416 HOGUM BAY RD NE
98516- 3875

LACEY WA 985033004
CONTRACTOR NUMBER :

BI DS OPENED ON : May 26 1999

469025

AWARDED ON : May 28 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL LABOR
1750. 0000 HR 35. 0000 37.0000 27.0000
61, 250. 00 64, 750. 00 47, 250. 00
54 TRAFFI C CONTROL SUPERVI SOR
750. 0000 HR 50. 0000 45. 0000 32.0000
37, 500. 00 33, 750. 00 24, 000. 00
55 CONSTRUCTI ON SI GNS CLASS A
58. 3000 e 120. 0000 140. 0000 110. 0000
6, 996. 00 8, 162. 00 6, 413. 00
OTHER | TEMS
56 ADJUST MONUMENT CASE AND COVEF
8. 0000 EACH 150. 0000 250. 0000 225. 0000
1, 200. 00 2, 000. 00 1, 800. 00
57 ADJUST CATCH BASI M
7.0000 EACH 350. 0000 400. 0000 275. 0000
2, 450. 00 2, 800. 00 1, 925. 00
58 ADJUST JUNCTI ON BO»
2.0000 EACH 200. 0000 500. 0000 175. 0000
400. 00 1, 000. 00 350. 00
59 FORCE ACCOUNT CLEANI NG EXI STI NG DRAI NAGE
EST.
3, 500. 00 3, 500. 00 3, 500. 00
60 ROADSI DE CLEANUP
EST.
10, 000. 00 10, 000. 00 10, 000. 00
61 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00
62 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00
63 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98C535 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005632 REGION NO : 3 AWARDED ON : May 28 1999
VERSI ON NO : 3 WORK ORDER# : 0L3222
W CSR 007 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TI TLE : SR 7 OLDCASTLE NORTHWEST, INC., DI LAKESI DE | NDUSTRI ES
ALDER TO SR 702 18500 SOUTHCENTER PKWY 2416 HOGUM BAY RD NE
980535 98188- 4634 98516- 3875
PROJECT - FEDERAL TUKW LA WA 981382050 LACEY WA 985033004
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64  EROSI ON CONTROL SPECI ALI ST
72.0000 HR 30. 0000 50. 0000 35. 0000
2, 160. 00 3, 600. 00 2,520. 00
65 SPILL CONTROL RESPONDER
72.0000 HR 35. 0000 50. 0000 35. 0000
2,520. 00 3, 600. 00 2,520. 00

CONTRACT TOTAL $2, 270, 959. 50 $2, 115, 384. 10 $2,191, 291. 75



